

## Amendment I - RFP ITAV-CDBG/2017

During the pre-bid conference it was brought to our attention that in order to comply with the square footage requirements per child for the Child Care Center (35 sq. ft./child), we would need to reduce our requirements to align with our available grant funding. As a result, the RFP is being amended as follows:

1. Page 3, section F. i. (5) Classrooms is changed to (4) Classrooms
2. Page 3, section I. 100-120 students is changed to 80 students.

In addition, it was brought to our attention that in the interest of protecting the contractor, the request for full construction documents should be amended. As a result, the RFP is being amended as follows:

1. Page 2, #4. Project Scope, B. Full construction documents is changed to Conceptual construction documents

Should you have any questions regarding this request, please do not hesitate to contact me.